



MAA MANIKESHWARI UNIVERSITY  
ମା ମାଣିକେଶ୍ଵରୀ ବିଶ୍ଵବିଦ୍ୟାଳୟ  
माँ माणिकेश्वरी विश्वविद्यालय  
Manikya Vihar, Bhawanipatna, Kalahandi, Odisha – 766001

No: 1569/MMU

Date: 19-05-26

CORRIGENDUM/ADDENDUM

In inviting a reference to RFP No. 1423/MMU dated 05/05/2026 for engagement of state PSUs/Central PSUs/Departmental Undertakings as project management consultant for construction works to be undertaken in the Maa Manikeshwari University.

In continuation to the request for proposal (RFP) No. 1423/MMU Dated 05/05/2026, the following corrections are hereby issued.

Sl. No.	Before	After correction																								
1.	Sl. No 1 of RFP	New sub section (8) is added as follows Date of technical presentation will take place on 11/06/2026 at 10.30 A.M.																								
2.	Sl. No 2 of RFP	New sub section (D) is added as follows. The approved project details as follows. <table border="1"><thead><tr><th>Sl. No.</th><th>Project Name</th><th>Cost of the Project (in Rs.)</th></tr></thead><tbody><tr><td>1</td><td>Extension of VC Secretariat of MMU, Bhawanipatna</td><td>1,55,00,000</td></tr><tr><td>2</td><td>100 bedded Guest-cum-transit house for Seminar, Conference, Sports and Other Events</td><td>6,00,00,000</td></tr><tr><td>3</td><td>Administrative Building (G+2)</td><td>16,00,00,000</td></tr><tr><td>4</td><td>Residential Quarters for Registrar, CoF, CoE, 16 Quarters for Professors, 32 Quarters for Associate Professors &amp; 64 Quarters for Assistant Professors</td><td>25,00,00,000</td></tr><tr><td>5</td><td>Department wise Building (New Concept School)</td><td>15,00,00,000</td></tr><tr><td>6</td><td>Construction of Academic Block</td><td>15,00,00,000</td></tr><tr><td colspan="2"><b>Total</b></td><td><b>78,55,00,000</b></td></tr></tbody></table>	Sl. No.	Project Name	Cost of the Project (in Rs.)	1	Extension of VC Secretariat of MMU, Bhawanipatna	1,55,00,000	2	100 bedded Guest-cum-transit house for Seminar, Conference, Sports and Other Events	6,00,00,000	3	Administrative Building (G+2)	16,00,00,000	4	Residential Quarters for Registrar, CoF, CoE, 16 Quarters for Professors, 32 Quarters for Associate Professors & 64 Quarters for Assistant Professors	25,00,00,000	5	Department wise Building (New Concept School)	15,00,00,000	6	Construction of Academic Block	15,00,00,000	<b>Total</b>		<b>78,55,00,000</b>
Sl. No.	Project Name	Cost of the Project (in Rs.)																								
1	Extension of VC Secretariat of MMU, Bhawanipatna	1,55,00,000																								
2	100 bedded Guest-cum-transit house for Seminar, Conference, Sports and Other Events	6,00,00,000																								
3	Administrative Building (G+2)	16,00,00,000																								
4	Residential Quarters for Registrar, CoF, CoE, 16 Quarters for Professors, 32 Quarters for Associate Professors & 64 Quarters for Assistant Professors	25,00,00,000																								
5	Department wise Building (New Concept School)	15,00,00,000																								
6	Construction of Academic Block	15,00,00,000																								
<b>Total</b>		<b>78,55,00,000</b>																								
3.	Sl. No 4 of RFP release of funds/payment of bills	New sub section (e) is added as follows e. Payment schedule: 1 <sup>ST</sup> instalment:30% 2 <sup>nd</sup> instalment :30% 3 <sup>rd</sup> Instalment: 20% 4 <sup>th</sup> instalment: 15% Final instalment: 05% after completion and handover of the project.																								
4.	Sl. No 7(b) In case of delay, for reasons attributable to the PMC, supervision/overhead	In case of delay, for reasons attributable to the PMC, supervision/overhead charges will be reduced by 1% (Service charges/PMC Charges) for delay of 12 to 15 months (i.e., No reduction																								

REGISTRAR  
Maa Manikeshwari University  
Bhawanipatna

	charges will be reduced by 1% (from 8%) for delay of 12 to 15 months (i.e., No reduction for delay up to 12 months) and additionally by 0.25% for delay of every 3 months thereafter.	for delay up to 12 months) and additionally by 0.25% for delay of every 3 months thereafter.
5.	Sl. 16 technical evaluation sub-section 2 (Experience of having minimum annual average turnover for last three years FY 2023-24, 2024-25 and 2025-26)	Experience of having minimum annual average turnover for last three years FY 2022-23, 2023-24 and 2024-25
6.	Sl. 16 technical evaluation sub-section 4 (10 crores net worth -10 points)	Positive net worth 100 crores -10 points
7.	Sl. 16 technical evaluation sub-section 6 (Technical presentation to be held at conference hall of MMU, Bhawanipatna)	Technical presentation to be held both in physical and online mode at conference hall of MMU, Bhawanipatna.
8.	Sl. 22 Within 15 days of notifying the acceptance of proposal for the award of contract, the qualified bidder shall have to furnish a Performance Bank Guarantee amounting to 5% of the contract value from a scheduled Nationalized bank in favour of "Comptroller of Finance, Maa Manikeshwari University"	Within 15 days of notifying the acceptance of proposal for the award of contract, the qualified bidder shall have to furnish a Performance Bank Guarantee amounting to 5% of the service charges/PMC charges, from a scheduled Nationalized bank in favour of "Comptroller of Finance, Maa Manikeshwari University"
9.	Sl. No. 26 (Annexure-15)	Annexure-10
10	Annexure-10 (Rate of service charges excluding GST)	Rate of service charges/PMC charges excluding GST
11	Annexure 15 (service charges)	Removed as it is repeated with annexure 10

  
 Registrar  
**REGISTRAR**  
 Maa Manikeshwari University  
 Bhawanipatna

Dated 19.05.26

Memo no. 1570/MMU

Copy forwarded to PA to VC/PA to registrar /CoF/ Notice board of MMU for information and necessary action.

  
**REGISTRAR**  
**Maa Manikeshwari University**  
Maa Manikeshwari University  
Bhawanipatna

Memo No. KS71 /MMU

Dated 19-05-26

Copy forwarded to person-in-charge of website MMU with a request to upload the same on the website

  
Registrar  
**REGISTRAR**  
Maa Manikeshwari University  
**Maa Manikeshwari University**  
Bhawanipatna